



City of Oregon, Ohio
Pickle Road Storm Sewer Relief Ditch Project
Parts A and B

ADDENDUM 4

September 22, 2017

Planholders on the City of Oregon, Ohio, Pickle Road Storm Sewer Relief Ditch Project, Parts A and B, are hereby notified of the following amendments to the Contract Documents. This Addendum is hereby made a part of the Contract Documents.

REFERENCE NOTE

The date for providing sealed bids shall be changed to 10:00 A.M., local time, on Wednesday, October 4, 2017. The deadline for questions shall remain unchanged.

ADDENDUM 2

Page 1, Specifications: Page NTB-1, Notice to Bidders

Change the bid due date from September 27, 2017 to October 4, 2017.

RECEIPT OF THIS ADDENDUM MUST BE ACKNOWLEDGED ON PAGE B-1 OF THE BID.